
Call 05 Bridge Replacement of 11 Bridges on SR 6 between US 61 and the Panola County 

Line, & Bridge Repairs on SR 6 at the Tallahatchie River, known as Federal Aid 

Project No. BR-0070-02(011)/102625301 and State Project Nos. EXB-0070-

02(013)/102624301, EXB-0070-02(014)/102624302, EXB-0070-01(006)/102733308, & 

EXB-0070-03(014)/103164302 in Quitman, Coahoma, & Panola Counties. 

Q1. Will HS-20 detour bridges meet the 75% loading criteria for HL-93? 

A1. The contractor must have a registered professional engineer fully analyze the HS-20 detour 

bridge using the reduced live load of the HL-93 to see if it meets the specifications. 

Q2. 1. Please confirm that the contractor will be required to perform the PDA testing of the test 

pile in the detour bridges. 2. Several of the detour bridges for this project include main span 

lengths greater that commercially available precast concrete sections. Will the contractor be 

allowed to install a pile bent within the main span to support the detour bridge, or is it the 

intention to span this length without an interior bent. 3. Please provide the anticipated MDOT 

review period in calendar days for a contractor designed detour bridge submittal.  

A2. 1. The contractor will be required to perform the PDA testing of the test pile in the detour 

bridges (see note to contractor on detour bridge sheet) 2. The contractor will not be allowed 

to install a bent within the main span of the detour bridge.  3. Please allow 3 weeks for 

review per submittal. 

Q3. Is SP 907-804.03.16.2 Hot Weather Concreting applicable to all bridge and structure concrete 

poured on the job or is it intended for bridge decks only? 

A3. The 3
rd

 paragraph of the referenced section refers only to bridge decks. 

Q4. Referencing Erosion Control Plan Sheet No 8034 & 8035, can the contractor assume that the 

riprap used for working platforms and access will be paid for by the MDOT?  

A4. All costs for materials necessary for working platforms, and access/haul roads are the 

responsibility of the Contractor. 

Q5. The contract proposal established the "B" value for days as $15,000.00 per day while the 

electronic bid file has it as $20,000.00 per day. Which is correct?  

A5. See the addendum to the project. 

Q6. Referring to sheet No 8009 of the plans, specifically repair notes number 6, 7 & 12. Is the 

contractor supposed to paint the entire existing truss, or just the members that are replaced or 

repaired? 

A6. Any replaced or repaired members are to be painted.  Also, any adjacent areas in contact with 

the new or repaired members are to be painted as well. 

Q7. Will the Contractor be allowed to exceed posted weight limits on bridges either on the project 

or bridges used via haul routes to the project? 

A7. The Contractor will be required to follow all Federal, State, and Local laws as per Section 

105.13 of the 2004 Mississippi Standard Specifications for Road and Bridge Construction. 


